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INTRODUCTION 
 

 
 

1.1             This standard tender document for procurement of works has been 
prepared for use by procuring entities in Kenya in the procurement of 
works (i.e. Buildings and associated Civil Engineering Works). 

 
1.2             The  following  guidelines  should  be  observed  when  using  the 

document:- 
(a)     Specific details should be furnished in the Invitation to tender 

and in the special conditions of contract (where applicable). 
The tender document issued to tenderers should not have blank 
spaces or options. 

 
(b) The  instructions  to  tenderers  and  the  General  Conditions  of 

Contract should remain unchanged.  Any necessary amendments 
to these parts should be made through Appendix to instructions to 

tenderers and special conditions of contract respectively. 
 

1.3 
 

(b) Information contained in the invitation to tender shall conform to the data and 

information in the tender documents to enable prospective tenderers to decide 
whether or not to participate in the tender and shall indicate any important tender 
requirements 

 
(c) The invitation to tender shall be as an advertisement in accordance with the 

regulations or a letter of invitation addressed to tenderers who have been 
prequalified following a request for prequalification. 

 

1.4             The cover of the document shall be modified to include:- 

 
I.  Tender number. 

II.  Tender name. 
III.  Name of procuring entity. 
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SECTION I 
 

INVITATION FOR TENDERS 
 
 
 

Tender reference No. (as per tender document) 

Tender W a r d  Name (……………………………… 

 
1.1 The County Assembly of Siaya invites b i d d e r ’ s  f o r  fencing and 

sentry construction at County Assembly ward offices. 

 
1.2             Interested eligible candidates may obtain further information and 

inspect tender documents from the County Assembly Website: 
www.siayaassembly.go.ke or GOK supplier portal, 

supplier.treasury.go.ke 

 
1.3             A complete set of tender documents may be obtained from the website 

free of charge. 

 
1.4             Prices quoted should be net inclusive of all taxes, must be in Kenya 

shillings and shall remain valid for 120 days from the closing date of 
tender. 

 
1.5          Completed tender  documents MUST be uploaded in the GOK supplier 

portal, supplier.treasury.go.ke and hard copies MAY also be submitted 

addressed to the Clerk County Assembly of Siaya Box 7-40600 Siaya  
so as to be received on or before Thursday 25th FEBRUARY 2021 at 

12.00 noon. 
 

 

 

  
 ERICK ODHIAMBO OGENGA 
Ag. COUNTY ASSEMBLY CLERK 

 
 

 
 
 
 
 
 

http://www.siayaassembly.go.ke/
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INSTRUCTIONS TO TENDERERS. 
 
1.      General/Eligibility/Qualifications/Joint venture/Cost of      tendering 

 
1.1    The Employer as defined in the Appendix to Conditions of Contract 

invites tenders for Works Contract as described in the tender 
documents.  The successful tenderer will be expected to complete the 
Works by the Intended Completion Date specified in the tender 
documents. 

 
1.2    All tenderers shall provide the Qualification Information, a statement 

that the tenderer (including all members of a joint venture and 
subcontractors) is not associated, or has not been associated in the 
past, directly or indirectly, with the Consultant or any other entity 

that has prepared the design, specifications, and other documents for 
the project or being proposed as Project Manager for the Contract.  A 

firm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the Works, and any of its 
affiliates, shall not be eligible to tender. 

 
1.3    All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 
and schedule, including drawings and charts, as necessary. 

 
1.4    In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified   tenderers will be 

considered for award of Contract.   These qualified tenderers should 
submit with their tenders any information updating their original pre- 
qualification applications or, alternatively, confirm in their tenders 

that the originally submitted pre-qualification information remains 
essentially correct as of the date of tender submission. 

 
1.5    Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with 
their tenders , unless otherwise stated: 

 
(a)     copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; 

written  power  of  attorney  of  the  signatory of  the  tender  to 
commit the tenderer: 

 
(b)     total monetary value of construction work performed for each of 

the last three years: 
 

(c)     experience in works of a similar nature and size for each of the 
last three years, and details of work under way or contractually 

committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 



7 

 

 (d)     major items of construction equipment proposed to carry out the 
Contract and an undertaking that they will be available for the 

Contract. 

 
(e)     qualifications  and  experience  of  key  site  management  and 

technical personnel proposed for the Contract and an undertaking 

that they shall be available for the Contract. 
 

(f)      reports on the financial standing of the tenderer, such as profit and  

loss  statements and  auditor’s  reports  for  the  past  three years; 

 
(g)     evidence  of  adequacy  of  working  capital  for  this  Contract (access 

to line(s) of credit and availability of other financial resources); 

 
(h)     authority to seek references from the tenderer’s bankers; 

 
(i)      information regarding any litigation, current or during the last three 

years, in which the tenderer is involved, the parties concerned and 
disputed amount; and 

 
(j)      proposals   for   subcontracting   components   of   the   Works 

amounting to more than 10 percent of the Contract Price. 

 
1.6    Tenders submitted by a joint venture of two or more firms as partners 

shall comply with the following requirements, unless otherwise stated: 
 

 (a) the tender shall include all the information listed in clause 1.5 
above for each joint venture partner; 

 

(b) 
 

the tender shall be signed so as to be legally binding on all 
partners; 

 

(c) 
 

all partners shall be jointly and severally liable for the execution 
of the Contract in accordance with the Contract terms; 

 

(d) 
 

one of the partners will be nominated as being in charge, 

authorised to incur liabilities, and receive instructions for and 
on behalf of all partners of the joint venture; and 

 

(e) 
 

the execution of the entire Contract, including payment, shall be 
done exclusively with the partner in charge. 

 

1.7 
 

To 
 

qualify  for  award  of  the  Contract,  tenderers  shall  meet  the 

following minimum qualifying criteria; 

 (a) annual volume of  construction work  of  at  least  2.5  times  the 
estimated annual cashflow for the Contract; 

 
(b) experience as main contractor in the construction of at least two works 
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of a nature and complexity equivalent to the Works 
over the last 5 years (to comply with this requirement, works cited 
should be at least 70 percent complete); 

 
(d) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 

 
(e) a Contract manager with at least five years’ experience in works of an 

equivalent nature and volume, including no less than three years 
as Manager; and 

 
(f) liquid  assets  and/or  credit  facilities,  net  of  other  contractual 

commitments and exclusive of any advance payments which may be 

made under the Contract, of no less than 4 months of the estimated 
payment flow under this Contract. 

 
1.8    The figures for each of the partners of a joint venture shall be added together 

to determine the tenderer’s compliance with the minimum qualifying 
criteria of clause 1.7 (a) and (e); however, for a joint venture to qualify, each 
of its partners must meet at least 25 percent of minimum criteria 1.7 (a), 

(b) and (e) for an individual tenderer, and the partner in charge at least 
40 percent of those minimum criteria. Failure to comply with this 
requirement will result in rejection of the joint venture’s tender.  

Subcontractors’ experience and resources will not be taken into account 
in determining the tenderer’s compliance with the qualifying criteria, 

unless otherwise stated. 
 

1.9    Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in more 
than one tender (other than as a subcontractor or in cases of alternatives 

that have been permitted or requested) will cause all the proposals with 
the tenderer’s participation to be disqualified. 

 
1.10  The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible 
or liable for those costs. 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged 

to visit and examine the Site of the Works and its surroundings, and obtain 
all information that may be necessary for preparing the tender and 
entering into a contract for construction of the Works. The costs of visiting 

the Site shall be at the tenderer’s own expense. 

1.12  The   procuring   entity’s   employees,   committee   members,   board 

members and their relative (spouse and children) are not eligible to 
participate in the tender. 

 
1.13  There is no price to be changed for the tender document- download 

at own cost from www.siayaassembly.go.ke or government tenders portal 

http://www.siayaassembly.go.ke/
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1.14  The procuring entity shall allow the tenderer to review the tender 

document in the Assembly Website. 
 

 
 

2.      Tender Documents 

 
2.1    The complete set of tender documents comprises the documents listed 

below and any addenda issued in accordance with Clause 2.4. 

 
(a)     These Instructions to Tenderers 
(b)     Form of Tender and Qualification Information 

(c)     Conditions of Contract 
(d)     Appendix to Conditions of Contract 
(e)     Specifications 

(f)      Drawings 
(g)     Bills of Quantities 
(h)     Forms of Securities 

 
2.2    The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.   Failure to furnish all 
information required by the tender documents, or submission of a 
tender not substantially responsive to the tendering documents in 
every respect will be at the tenderer’s risk and may result in rejection 
of his tender. 

 
2.3   A prospective tenderer making an inquiry relating to the tender 

documents may notify the Employer in writing or by cable, telex or 
facsimile at the address indicated in the letter of invitation to tender. 

The Employer will only respond to requests for clarification received 
earlier  than  seven  days  prior  to  the  deadline  for  submission  of 
tenders.  Copies of the Employer’s response will be forwarded to all 

persons issued with tendering documents, including a description of 
the inquiry, but without identifying its source. 

 
2.4    Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda.  Any addendum 

thus issued shall be part of the tendering documents and shall be 
communicated  in  writing  or  by  cable,  telex  or  facsimile  to  all 

tenderers.   Prospective tenderers shall acknowledge receipt of each 
addendum in writing to the Employer. 

7 

2.5    To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall 

extend, as necessary, the deadline for submission of tenders, in 
accordance with Clause 4.2 here below. 
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3.      Preparation  of Tenders 

 
3.1    All documents relating to the tender and any correspondence shall be 

in English language. 
 

3.2    The tender submitted by the tenderer shall comprise the following: 
 

(a)     These Instructions to Tenderers, Form of Tender, Conditions of 
Contract,  Appendix  to  Conditions  of  Contract  and 
Specifications; 

 
(b)     Tender Security; 

 
(c)     Priced Bill of Quantities ; 

 
(d)     Qualification Information Form and Documents; 

(e)     Alternative offers where invited; and 

(f)      Any other materials required to be completed and submitted by 
the tenderers. 

 
3.3    The tenderer  shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall 

be deemed covered by the other rates and prices in the Bill of 
Quantities.   All duties, taxes, and other levies payable by the 
Contractor under the Contract, or for any other cause relevant to the 

Contract,  as  of  30  days  prior  to  the  deadline  for  submission  of 
tenders, shall be included in the tender price submitted by the tenderer. 

 
3.4    The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in 

the Appendix to Conditions of Contract and provisions made in the 
Conditions of Contract. 

 
3.5    The unit rates and prices shall be in Kenya Shillings. 

 
3.6    Tenders shall remain valid for a period of ninety (90) days from the date 

of submission.  However in exceptional circumstances, the Employer 
may request that the tenderers extend the period of validity for a

specified additional period.  The request and the tenderers’ responses shall be made 

in writing.  A tenderer may refuse the request without forfeiting the Tender Security.  

A tenderer agreeing to the request will not be required or permitted to otherwise 
modify the tender, but will be required to extend the validity of Tender Security for 
the period of the  extension,  and  in  compliance  with  Clause  3.7  -  3.11  in  all 

respects. 
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3.7    The tenderer shall furnish, as part of the tender, a Tender Security in the 
amount and form specified in the appendix to invitation to tenderers.  This 

shall be in the amount not exceeding 2 percent of the tender price 
 

3.8    The format of the Tender Security should be in accordance with the form 
of Tender Security included in Section G - Standard forms or any other form 
acceptable to the Employer . Tender Security shall be valid for 30 days 

beyond the validity of the tender. 
 

3.9    Any tender not accompanied by an acceptable Tender Security shall be 
rejected.   The Tender Security of a joint venture must define as 
“Tenderer” all joint venture partners and list them in the following manner:    
a joint venture consisting of”…………”,”…………”,and “…………”. 

 
3.10  The  Tender  Securities  of  unsuccessful tenderers  will  be  returned 

within 28 days of the end of the tender validity period specified in Clause 
3.6. 

 
3.11  The Tender Security of the successful tenderer will be discharged when 

the tenderer has signed the Contract Agreement and furnished the 
required Performance Security. 

 
3.12  The Tender Security may be forfeited 

 
(a)     if the tenderer withdraws the tender after tender opening during the 

period of tender validity; 

 
(b)     if the tenderer does not accept the correction of the tender 

price, pursuant to Clause 5.7; 

 
(c)     in the case of a successful tenderer, if the tenderer fails within the 

specified time limit to 

 
(i)      sign the Agreement, or 

 
(ii)     furnish the required Performance Security. 

 
3.13  Tenderers shall submit offers that comply with the requirements of the  

tendering documents, including the  basic technical design as 

indicated in the Drawings and Specifications.  Alternatives will not be 

considered, unless specifically allowed in the invitation to tender.  If 

so allowed, tenderers wishing to offer technical alternatives to the 
requirements of the tendering documents must also submit a tender 

that  complies with the  requirements of  the  tendering documents, 
including the basic technical design as indicated in the Drawings and 
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Specifications.    In  addition  to  submitting  the  basic  tender,  the 
tenderer  shall  provide  all  information  necessary  for  a  complete 

evaluation of the alternative, including design calculations, technical 
specifications, breakdown of prices, proposed construction methods 

and other relevant details. Only the technical alternatives, if any, of 
the   lowest e v a l u a t e d  t e n d e r  c o n f o r m i n g  t o  t h e  b a s i c  
t e c h n i c a l  requirements shall be considered. 

 
 

3.14  Clarification  of  tenders  shall  be  requested  by  the  tenderer  to  be 
received by the procuring entity not later than 7 days prior to the 

deadline for submission of tenders. 

 
3.15 The procuring entity shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer 
to make timely submission of its tender. 

 
3.16 The tender security shall be in the amount of 0.5 – 2 per cent of the 

tender price. 

 
 
 
 
 
 
 
4.      Submission of Tenders 

 
4.1    The tenderer shall fill tender documents and uploaded in the GOK 

supplier portal using the provided reference…..”   
 

 (a)     be addressed to the Employer at the address provided in the 
invitation to tender; 

 (b)     bear the name and identification number of the Contract as 

defined in the invitation to tender; and 

 
 

4.2    Tenders shall be uploaded in the GOK supplier portal using the provided 

reference…..   not later than the time and date specified in the invitation 
to tender.   However, the Employer may extend the deadline for 
submission of tenders by issuing an amendment in accordance with 

Sub-Clause 2.5 in which case all rights and obligations of the Employer 
and the tenderers previously subject to the original deadline will then 

be subject to the new deadline. 
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5.      Tender  Evaluation 
 

5.1    Information relating to the examination, clarification, evaluation, and 
comparison  of  tenders  and  recommendations  for  the  award  of 

Contract shall not be disclosed to tenderers or any other persons not 
officially  concerned  with  such  process  until  the  award  to  the 
successful tenderer has been announced.  Any effort by a tenderer to 

influence the  Employer’s officials,  processing of  tenders  or  award 
decisions may result in the rejection of his tender. 

 
5.2   To assist in the examination, evaluation, and comparison of tenders, the 

Employer at his discretion, may ask any tenderer for clarification of the 
tender, including breakdowns of unit rates.   The request for clarification 
and the response shall be in writing or by cable, telex or facsimile but no 

change in the price or substance of the tender shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors 

discovered in the evaluation of the tenders in accordance with Clause 5.5. 
 

5.3    Prior  to  the  detailed  evaluation  of  tenders,  the  Employer  will determine 

whether each tender (a) meets the eligibility criteria defined in Clause 
1.7;(b) has been properly signed; (c) is accompanied by the required 

securities; and (d) is substantially responsive to the requirements of the 
tendering documents.  A substantially responsive tender is one which 
conforms to all the terms, conditions and specifications of the tendering 

documents, without material deviation or reservation.   A material 
deviation or reservation is one (a) which affects in any substantial way 
the scope, quality, or performance of the works; (b) which limits in any 

substantial way, inconsistent with the  tendering documents, the  
Employer’s rights  or  the  tenderer’s obligations under the Contract; or (c) 

whose rectification would affect unfairly the competitive position of other 
tenderers presenting substantially responsive tenders. 

 
5.4    If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

 
5.5    Tenders determined to be substantially responsive will be checked for any 

arithmetic errors. Errors will be corrected as follows: 

 
(a)     where there is a discrepancy between the amount in figures and the 

amount in words, the amount in words will prevail; and 

 (b)     where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the 
unit rate as quoted will prevail, unless in the opinion  of  the  
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Employer,  there  is  an  obvious  typographical error, in which case 
the adjustment will be made to the entry containing that error. 

 
(c)     In the event of a discrepancy between the tender amount as stated 

in the Form of Tender and the corrected tender figure in the main 
summary of the Bill of Quantities, the amount as stated in the Form 
of Tender shall prevail. 

 
(d)     The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender sum 
as a percentage of the corrected Builder’s Work (i.e. Corrected tender 
sum less P.C. and Provisional Sums) 

 
(e)     The Error Correction Factor shall be applied to all Builder’s Work 

(as a rebate or addition as the case may be) for the purposes of 
valuations for Interim Certificates and valuation of variations. 

 
(f)      the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with 
concurrence of the tenderer, shall be considered as binding 
upon the tenderer. If the tenderer does not accept the corrected 

amount, the tender may be rejected and the Tender Security 
may be forfeited in accordance with clause 3.11. 

 
5.6    The Employer will evaluate and compare only the tenders determined to 

be substantially responsive in accordance with Clause 5.3. 

 
5.9    In evaluating the tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 

 
(a)     making any correction for errors pursuant to clause 5.5; 

 
(b)    excluding provisional sums and the provision, if any, for contingencies 

in the Bill of Quantities, but including Dayworks where priced 

competitively. 

 
(c)     making an  appropriate adjustment for  any other acceptable 

variations, deviations, or alternative offers submitted in accordance 
with clause 3.12; and 

 

5.10  The Employer reserves the right to accept or reject any variation, 

deviation, or alternative offer.  Variations, deviations, and alternative 
offers and other factors which are in excess of the requirements of the 

tender documents or otherwise result in unsolicited benefits for the 
Employer will not be taken into account in tender evaluation. 
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5.11  The tenderer shall not influence the Employer on any matter relating 

to his tender from the time of the tender opening to the time the 
Contract is awarded.   Any effort by the Tenderer to influence the 
Employer  or  his  employees in  his  decision  on  tender  evaluation, 

tender comparison or Contract award may result in the rejection of 
the tender. 

 
5.12  Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias 
provided that they do not sub-contract work valued at more than 50% 
of the Contract Price excluding Provisional Sums to an 

non-indigenous sub-contractor. 

 
6.      Award of Contract 

 
6.1    Subject to Clause 6.2, the award of the Contract will be made to the 

tenderer whose tender has been determined to be substantially 

responsive to the tendering documents and who has offered the lowest 
evaluated  tender  price,  provided  that  such  tenderer  has  been 

determined to  be  (a)  eligible  in  accordance with  the  provision  of 
Clauses 1.2, and (b) qualified in accordance with the provisions of 
clause 1.7 and 1.8. 

 
6.2    Notwithstanding clause 6.1 above, the Employer reserves the right to 

accept or reject any tender, and to cancel the tendering process and 
reject all tenders, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected tenderer or tenderers or 

any obligation to inform the affected tenderer or tenderers of the 
grounds for the action. 

 
6.3    The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or by 

cable, telex or  facsimile.   This notification (hereinafter and in  all 
Contract documents called the “Letter of Acceptance”) will state the sum 

(hereinafter and in all Contract documents called the “Contract 
Price”)that the Employer will pay the Contractor in consideration of 
the execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract. At the same time the other 
tenderers shall be informed that their tenders have not been successful. 

 
The contract shall be formed on the parties signing the contract. 

6.4    The Agreement will incorporate all agreements between the Employer and 

the successful tenderer.  Within 14 days of receipt the successful tenderer 

will sign the Agreement and return it to the Employer. 
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6.5    Within 21 days after receipt of the Letter of Acceptance, the successful 
tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in the 
form stipulated in the Tender documents. The Performance Security shall 
be in the amount and specified form 

6.6    Failure of the successful tenderer to comply with the requirements of clause 

6.5 shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Tender Security. 

 
6.7    Upon the furnishing by the successful tenderer of the Performance Security, 

the Employer will promptly notify the other tenderers that their tenders 
have been unsuccessful. 

 
6.8    Preference where allowed in the evaluation of tenders shall not be allowed 

for contracts not exceeding one year (12 months) 

 
6.9    The tender evaluation committee shall evaluate the tender within 30 days 

of the validity period from the date of opening the tender. 

 
6.10  The parties to the contract shall have it signed within 30 days from the 

date of notification of contract award unless there is an administrative 
review request. 

 
6.11 Contract price variations shall not be allowed for contracts not exceeding 

one year (12 months) 

 
6.12  Where contract price variation is allowed, the valuation shall not 

exceed 15% of the original contract price. 

 
6.13  Price variation request shall be processed by the procuring entity within 

30 days of receiving the request. 
 

6.14 The procuring entity may at any time terminate procurement proceedings 
before contract award and shall not be liable to any person for the 

termination. 

 
6.15  The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 days of 
receiving the request from any tenderer. 

 
6.16  A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 

contract award shall be considered for debarment from participating in 
future public procurement. 

7.      Corrupt and Fraudulent practices 
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7.1   The procuring entity requires that tenderers observe the highest 

standards of ethics during procurement process and execution of 
contracts. A tenderer shall sign a declaration that he has not and will 

not be involved in corrupt and fraudulent practices. 
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CONDITIONS OF CONTRACT 
 
 
 

1.      Definitions 
 

1.1    In  this  Contract,  except  where  context  otherwise  requires,  the 

following terms shall be interpreted as indicated; 

 
“Bill  of   Quantities”  means  the  priced  and  completed  Bill  of 

Quantities forming part of the tender. 

 
“Compensation Events” are those defined in Clause 24 hereunder. 

 
“The Completion Date” means the date of completion of the Works 

as certified by the Project Manager, in accordance with Clause 31. 

 
“The  Contract” means  the  agreement  entered  into  between  the 
Employer and the Contractor as recorded in the Agreement Form and 

signed  by  the  parties  including  all  attachments  and  appendices 
thereto and all documents incorporated by reference therein to execute, 

complete, and maintain the Works, 

 
“The  Contractor” refers  to  the  person  or  corporate  body  whose 
tender to carry out the Works has been accepted by the Employer. 

 
“The Contractor’s Tender”is the completed tendering document 
submitted by the Contractor to the Employer. 

 
“The Contract  Price” is the price stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the provisions of the 

Contract. 
 

“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with 

the Contract. 

 
“The  Defects   Liability   Certificate”  is  the  certificate  issued  by 

Project Manager upon correction of defects by the Contractor. 

 
“The Defects  Liability  Period” is the period named in the Contract 

Data and calculated from the Completion Date. 

 
“Drawings” include calculations and other information provided or 
approved by the Project Manager for the execution of the Contract. 
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“Dayworks” are Work inputs subject to payment on a time basis for 
labour and the associated materials and plant. 

 “Employer”,  or  the  “Procuring  entity” as  defined in  the  Public 
Procurement Regulations (i.e. Central or Local Government administration,  

Universities,  Public  Institutions  and  Corporations, etc) is the party who 
employs the Contractor to carry out the Works. 

 
“Equipment” is  the  Contractor’s machinery and vehicles brought 

temporarily to the Site for the execution of the Works. 

 
“The Intended  Completion Date” is the date on which it is intended that 
the Contractor shall complete the Works.   The Intended Completion Date 

may be  revised only by  the  Project Manager by issuing an extension of 
time or an acceleration order. 

 
“Materials” are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

 
“Plant”  is  any  integral  part  of  the  Works  that  shall  have  a 
mechanical, electrical, chemical, or biological function. 

 
“Project  Manager”  is  the  person  named  in  the  Appendix  to 
Conditions of Contract (or any other competent person appointed by the 
Employer and notified to the Contractor, to act in replacement of the 
Project Manager) who is responsible for supervising the execution of the 
Works and administering the Contract and shall be an “Architect” or a 
“Quantity Surveyor” registered under the Architects and Quantity 
Surveyors Act  Cap 525 or  an  “Engineer” registered under Engineers 
Registration Act Cap 530. 

 
“Site” is the area defined as such in the Appendix to Condition of 
Contract. 

 
“Site Investigation Reports” are those reports that may be included in 
the tendering documents which are factual and interpretative about the 

surface and subsurface conditions at the Site. 
 

“Specifications” means the Specifications of the Works included in the 
Contract and any modification or addition made or approved by the 
Project Manager. 

 
“Start Date” is the latest date when the Contractor shall commence 

execution of the Works.  It does not necessarily coincide with the Site 
possession date(s). 
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“A Subcontractor” is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the Work in the Contract, which 
includes Work on the Site. 

 “Temporary works” are works designed, constructed, installed, and 

removed by  the  Contractor which are  needed for  construction or 
installation of the Works. 

 
“A Variation” is an instruction given by the Project Manager which varies 
the Works. 

 
“The Works” are what the Contract requires the Contractor to construct, 
install, and turnover to the Employer, as defined in the Appendix to 
Conditions of Contract. 

 
2.      Interpretation 

 
2.1    In  interpreting these Conditions of  Contract, singular also means 

plural, male also means female or neuter, and the other way around. 

Headings have no significance.  Words have their normal meaning in 
English Language unless specifically defined.   The Project Manager 
will provide instructions clarifying queries about these Conditions of 

Contract. 
2.2    If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any 
section  of  the  Works  (other  than  references  to  the  Intended 
Completion Date for the whole of the Works). 

2.3    The following documents shall constitute the Contract documents and 
shall be interpreted in the following order of priority; 

 
(1)     Agreement, 

 
(2)     Letter of Acceptance, 

(3)     Contractor’s Tender, 

(4)     Appendix to Conditions of Contract, 

(5)     Conditions of Contract, 

(6)     Specifications, 

(7)     Drawings, 
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(8)     Bill of Quantities, 
 

(9)     Any other documents listed in the Appendix to Conditions of 
Contract as forming part of the Contract. 

 
Immediately after the execution of the Contract, the Project Manager 

shall furnish both the Employer and the Contractor with two copies 

each of all the Contract documents. Further, as and when necessary 
the Project Manager shall furnish the Contractor [always with a copy 

to the Employer] with three [3] copies of such further drawings or 
details or descriptive schedules as are reasonably necessary either 

to explain or amplify the Contract drawings or to enable the 
Contractor to carry out and complete the Works in accordance with 
these Conditions. 

 
3.      Language and Law 

 
3.1    Language of the Contract and the law governing the Contract shall be 

English language and the Laws of Kenya respectively unless 
otherwise stated. 

 
4  Project  Manager’s Decisions 

 
4.1    Except where otherwise specifically stated, the Project Manager will 

decide contractual matters between the Employer and the Contractor 
in the role representing the Employer. 

 
5  Delegation 

 
5.1    The   Project   Manager   may   delegate   any   of   his   duties   and 

responsibilities to others after notifying the Contractor. 

 
6  Communications 

 
6.1    Communication  between  parties  shall  be  effective  only  when  in 

writing. A notice shall be effective only when it is delivered. 

 
7  Subcontracting 

 
7.1    The Contractor may subcontract with the  approval of  the  Project 

Manager, but may not assign the Contract without the approval of the 

Employer in writing.  Subcontracting shall not alter the Contractor’s 
obligations. 

 
8  Other Contractors 
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8.1  The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities etc. as listed in the Appendix to Conditions 

of Contract and also with the Employer, as per the directions of the 
Project Manager.  The Contractor shall also provide facilities and 

services for them.  The Employer may modify the said List of Other 
Contractors etc., and shall notify the Contractor of any such 
modification. 

 
9  Personnel 

9.1  The Contractor shall employ the key personnel named in the 
Qualification Information, to carry out the functions stated in the said 
Information or other personnel approved by the Project Manager. The 

Project Manager will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are 

substantially equal to or better than those of the personnel listed in 
the Qualification Information.   If the Project Manager asks the 
Contractor to remove a person who is a member of the Contractor’s staff 

or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection 

with the Work in the Contract. 
 
10 Works 

 
10.1  The Contractor shall construct and install the Works in accordance with 

the Specifications and Drawings.  The Works may commence on the  
Start  Date  and  shall  be  carried  out  in  accordance  with  the 
Program submitted by the Contractor, as updated with the approval of 

the Project Manager, and complete them by the Intended Completion 
Date. 

 
11 Safety and Temporary  Works 

 
11.1  The  Contractor  shall  be  responsible  for  the  design  of  temporary 

works.  However before erecting the same, he shall submit his designs 
including specifications and drawings to the Project Manager and to 
any other relevant third parties for   their approval.   No erection of 

temporary works shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 

prepared by the Contractor for the execution of the temporary or 
permanent Works, shall be  subject to prior approval by the Project 
Manager before they can be used. 

 
11.3  The Contractor shall be responsible for the safety of all activities on 
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the Site. 

 
12.    Discoveries 

 
12.1  Anyth ing  of  historical  or  other  interest  or  of  significant  value 

unexpectedly  discovered  on     Site  shall  be  the  property  of  the 
Employer.   The Contractor shall notify the Project Manager of such 
discoveries  and  carry  out  the  Project  Manager’s  instructions  for 
dealing with them. 

 
13.    Work Program 

13.1  Within the time stated in the Appendix to Conditions of Contract, the 

Contractor  shall  submit  to  the  Project  Manager  for  approval  a 
program  showing  the  general  methods,  arrangements, order,  and 

timing for all the activities in the Works.  An update of the program 
shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the 

remaining Work, including any changes to the sequence of the 
activities. 

 
The Contractor shall submit to the Project Manager for approval an 

updated program at intervals no longer than the period stated in the 
Appendix  to  Conditions  of  Contract.    If  the  Contractor  does  not 
submit an updated program within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until  the 
next payment after the date on which the overdue program has been 

submitted.  The Project Manager’s approval of the program shall not 
alter the Contractor’s obligations.   The Contractor may revise the 

program and submit it to the Project Manager again at any time.  A 
revised program shall show the effect of Variations and Compensation 
Events. 

 
14.    Possession of Site 

 
14.1  The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in 
the Appendix to Conditions of Contract , the Employer will be deemed 
to have delayed the start of the relevant activities, and this will be a 

Compensation Event. 

 
15.    Access to Site 

 
15.1  The Contractor shall allow the Project Manager and any other person 

authorised by the Project Manager, access to the Site and to any place 
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where work in connection with the Contract is being carried out or is 
intended to be carried out. 

 
16.    Instructions 

 
16.1  The Contractor shall carry out all instructions of the Project Manager 

which are in accordance with the Contract. 

 
17.    Extension  or Acceleration of Completion Date 

 
17.1  The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 

impossible for completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 

Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the 
Project Manager in writing for a decision upon the effect of a 
Compensation Event or variation and submitting full supporting 

information.   If the Contractor has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay caused 

by such failure shall not be considered in assessing the new (extended) 
Completion Date. 

 
17.2  No bonus for early completion of the Works shall be paid to the 

Contractor by the Employer. 
 

 
 

18.    Management  Meetings 
 

18.1  A Contract management meeting shall be held monthly and attended 
by the Project Manager and the Contractor.  Its business shall be to 
review the plans for the remaining Work and to deal with matters raised 

in accordance with the early warning procedure.  The Project Manager 
shall record the minutes of management meetings and provide copies 

of the same to those attending the meeting and the Employer.   The 
responsibility of the parties for actions to be taken shall be decided 
by the Project Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended the 
meeting. 

 
19.    Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the Work, increase the Contract Price or 
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delay the execution of the Works.  The Project Manager may require 
the Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date.  The 
estimate shall be provided by the Contractor as soon as reasonably 
possible. 

 
19.2  The Contractor shall cooperate with the Project Manager in making 

and considering proposals on how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the 
Work and in carrying out any resulting instructions of the Project 

Manager. 

 
20.    Defects 

 
20.1  The Project Manager shall inspect the Contractor’s work and notify 

the Contractor of any defects that are found.  Such inspection shall 
not affect the Contractor’s responsibilities.  The Project Manager may 

instruct the Contractor to search for a defect and to uncover and test 

any Work that the Project Manager considers may have a defect. Should 

the defect be found, the cost of uncovering and making good shall be 
borne by the Contractor, However, if there is no defect found, the cost 

of uncovering and making good shall be treated as a variation and added 
to the Contract Price. 

 
20.2  The Project Manager shall give notice to the Contractor of any defects 

before  the  end  of  the  Defects  Liability  Period,  which  begins  at 
Completion, and is defined in the Appendix to Conditions of Contract. 
The Defects Liability Period shall be extended for as long as defects 

remain to be corrected. 
 

20.3  Every time notice of a defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Project 
Manager’s notice.  If the Contractor has not corrected a defect within 

the time specified in the Project Manager’s notice, the Project Manager 
will assess the cost of having the defect corrected by other parties and 
such cost shall be treated as a variation and be deducted from the 

Contract Price. 
 
21.    Bills Of Quantities 

 
21.1 The Bills of Quantities shall contain items for the construction, 

installation, testing and commissioning of the Work to be done by the 

Contractor.  The Contractor will be paid for the quantity of the Work 
done at the rate in the Bills of Quantities for each item. 
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21.2  If the final quantity of the Work done differs from the quantity in the 
Bills of Quantities for the particular item by more than 25 percent 

and   provided the change exceeds 1 percent of the Initial Contract 
price,  the  Project  Manager shall  adjust  the  rate  to  allow  for  the 

change. 

 
21.3  If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the 
Bills of Quantities. 

 
22.    Variations 

 
22.1  All variations shall be included in updated programs produced by the 

Contractor. 
 

 
 

22.2  The Contractor shall provide the Project Manager with a quotation for 
carrying out the variations when requested to do so.   The Project 
Manager shall assess the quotation, which shall be given within seven 

days of the request or within any longer period as may be stated by 
the Project Manager and before the Variation is ordered. 

22.3  If the work in the variation corresponds with an item description in 
the Bills of Quantities and if in the opinion of the Project Manager, the 
quantity of work is not above the limit stated in Clause 21.2 or the 

timing of its execution does not cause the cost per unit of quantity to 
change, the rate in the Bills of Quantities shall be used to calculate 

the value of the variation. If the cost per unit of quantity changes, or 
if  the  nature  or  timing  of  the  work  in  the  variation  does  not 

correspond with items in the Bills of Quantities, the quotation by the 
Contractor shall be in the form of new rates for the relevant items of 
Work. 

 
22.4  If the Contractor’s quotation is unreasonable, the Project Manager 

may order the variation and make a change to the Contract price, which 
shall be based on the Project Manager’s own forecast of the effects of 
the variation on the Contractor’s costs. 

 
22.5  If the Project Manager decides that the urgency of varying the Work 

would  prevent  a  quotation  being  given  and  considered  without 
delaying the Work, no quotation shall be given and the variation shall 

be treated as a Compensation Event. 

 
22.6  The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning. 
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22.7  When the Program is updated, the Contractor shall provide the Project 
Manager with an updated cash flow forecast. 

 
23.    Payment  Certificates, Currency of Payments  and Advance Payments 

 
23.1 The Contractor shall submit to the Project Manager monthly 

applications for payment giving sufficient details of the Work done 

and  materials  on  Site  and  the  amounts  which  the  Contractor 
considers himself to be entitled to. The Project Manager shall check 

the monthly application and certify the amount to be paid to the 
Contractor within 14 days.  The value of Work executed and payable 
shall be determined by the Project Manager. 

 
23.2  The value of Work executed shall comprise the value of the quantities 

of the items in the Bills of Quantities completed, materials delivered 
on Site,  variations and compensation events.   Such materials shall 
become the property of the Employer once the Employer has paid the 

Contractor for their value .   Thereafter, they shall not be removed 
from Site without the Project Manager’s instructions except for use 
upon the Works. 

 
23.3  Payments  shall  be  adjusted  for  deductions  for  retention.     The 

Employer  shall  pay  the  Contractor  the  amounts  certified  by  the 
Project  Manager  within  30  days  of  the  date  of  issue  of    each 

certificate.   If the Employer makes a late payment, the Contractor shall 

be paid simple interest on the late payment in the next payment. Interest 
shall be calculated on the basis of number of days delayed  at a rate three 
percentage points above the Central Bank of Kenya’s average  rate  for  

base  lending    prevailing  as  of  the  first  day  the payment becomes 
overdue. 

 
23.4  If an amount certified is increased in a later certificate or as a result of 

an award by an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause.  Interest shall be calculated 
from the date upon which the increased amount would have been 
certified in the absence of dispute. 

 
23.5  Items of the Works for which no rate or price has been entered in will not 

be paid for by the Employer and shall be deemed covered by other rates 
and prices in the Contract. 

 
23.6  The Contract Price shall be stated in Kenya Shillings.  All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in  the  

proportion indicated in  the  tender,  or  agreed prior  to  the execution 
of the Contract Agreement and indicated therein.  The rate of exchange 
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for the calculation of the amount of foreign currency payment shall be the 
rate of exchange indicated in the Appendix to Conditions of Contract.  If 

the Contractor indicated foreign currencies for payment other than the 
currencies of the countries of origin of related goods and services the 

Employer reserves the right to pay the equivalent at the time of payment 
in the currencies of the countries of such goods and services.   The 
Employer and the Project Manager shall be notified promptly by the 

Contractor of an changes in the expected foreign currency requirements of 
the Contractor during the execution of the Works as indicated in the 
Schedule of Foreign Currency Requirements and the foreign and local 

currency portions of the balance of the Contract Price shall then be 
amended by agreement between Employer and the Contractor in order to 

reflect appropriately such changes. 

 
23.7  In the event that an advance payment is granted, the following shall apply:- 

 
a)      On  signature  of  the  Contract,  the  Contractor  shall  at  his 

request,  and  without  furnishing  proof  of  expenditure,  be entitled  
to  an  advance of  10%  (ten  percent)  of  the  original amount of 
the Contract.  The advance shall not be subject to retention money. 

 
b)      No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or  a directly 

liable guarantee satisfactory to the Employer in the amount of 

the advance payment.   The guarantee shall be in the same 
currency as the advance. 

 
c)      Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from 

the  balance owing to  the  Contractor.   Reimbursement shall 
begin when the amount of the sums due under the Contract 
reaches 20% of the original amount of the Contract. It shall have 

been completed by the time 80% of this amount is reached. 

 
The  amount  to  be  repaid  by  way  of  successive  deductions  shall  be 
calculated by means of the formula: 

 

R       =       A(x1 – x11) 
 
Where: 

 

80 – 20 
 

R       =       the amount to be reimbursed 

 
A       =       the amount of the advance which has been granted 
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X1         =       the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract. 
This figure will exceed 20% but not exceed 80%. 

 
X11       =       the amount of the previous cumulative payments as 

a percentage of the original amount of the Contract. 
This figure will be below 80%but not less than 20%. 

 
d)      with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
 
24.    Compensation Events 

 
24.1  The following issues shall constitute Compensation Events: 

 
(a)     The Employer does not give access to a part of the Site by the 

Site Possession Date stated in the Appendix to Conditions of 
Contract. 

 
(b)     The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 
 

(c)     The Project Manager orders a delay or does not issue drawings, 
specifications  or  instructions  required  for  execution  of  the 

Works on time. 

 (d)     The Project Manager instructs the Contractor to uncover or to carry 

out additional tests upon the Work, which is then found to have no 
defects. 

 
(e)     The   Project   Manager   unreasonably   does   not   approve   a 

subcontract to be let. 

 
(f)      Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including the 
Site investigation reports), from information available publicly and 
from a visual inspection of the Site. 

 
(g)     The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by  the Employer or  additional work 

required for safety or other reasons. 
 

(h)     Other contractors, public authorities, utilities, or the Employer does 
not work within the dates and other constraints stated in the 
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Contract, and they cause delay or extra cost to the Contractor. 

 
(i)      The effects on the Contractor of any of the Employer’s risks. 

 
(j)      The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

 
(k)   Other compensation events described in the Contract or determined 

by the Project Manager shall apply. 

 
24.2  If a compensation event would cause additional cost or would prevent the 

Work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date shall be 
extended.   The Project Manager shall decide whether and by how much 
the Contract Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 
 

24.3  As soon as information demonstrating the effect of each compensation 
event upon the Contractor’s forecast cost has been provided by the 
Contractor, it  shall be assessed by the Project Manager, and the 

Contract  Price  shall  be  adjusted accordingly.    If  the  Contractor’s 
forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast. The Project   
Manager   will   assume   that   the   Contractor   will   react competently 
and promptly to the event. 

 
24.4  The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the Contractor 

not having given early warning or not having co-operated with the 

Project Manager. 
 

24.5  Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 

 
24.6  The Contractor shall give written notice to the Project Manager of his 

intention to make a claim within thirty days after the event giving rise 
to the claim has first arisen.   The claim shall be submitted within 

thirty days thereafter. 
 

Provided always that should the event giving rise to the claim of 

continuing effect, the Contractor shall submit an interim claim within 
the said thirty days and a final claim within thirty days of the end of 

the event giving rise to the claim. 
 
25.    Price Adjustment 
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25.1  The Project Manager shall adjust the Contract Price if taxes, duties 
and other levies are changed between the date 30 days before the 
submission of tenders for the Contract and the date of Completion. 
The adjustment shall be the change in the amount of tax payable by 
the Contractor. 

 
25.2  The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to the 

Contractor of materials to be specifically imported (by express 
provisions in the Contract Bills of Quantities or Specifications) for 

permanent incorporation in the Works.   Unless otherwise stated in 
the  Contract,  if  at  any  time  during  the  period  of  the  Contract 
exchange rates shall be varied and this shall affect the cost to the 

Contractor of such materials, then the Project Manager shall assess the 
net difference in the cost of such materials.   Any amount from time 
to time so assessed shall be added to or deducted from the Contract 

Price, as the case may be. 
 

25.3  Unless otherwise stated in the Contract, the Contract Price shall be 
deemed to have been calculated in the manner set out below and in 
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the 

events specified thereunder; 
 

(i)      The prices contained in the Contract Bills of Quantities shall be 
deemed to be based upon the rates of wages and other 
emoluments and expenses as determined by the Joint Building 

Council of Kenya (J.B.C.) and set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders.A 

copy of the schedule used by the Contractor in his pricing shall 
be attached in the Appendix to Conditions of Contract. 

 (ii)     Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, then 

the Contract Price shall be increased or decreased by the amount 
assessed by the Project Manager based upon the difference, 

expressed as a percentage, between the rate set out 
in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of labour incorporated within the amount 
of Work remaining to be executed at the date of publication of 
such increase or decrease. 

 
(iii)    No adjustment shall be made in respect of changes in the rates 

of wages and other emoluments and expenses which occur after 
the date of Completion except during such other period as may 

be granted as an extension of time under clause 17.0 of these 
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Conditions. 
 

25.4  The prices  contained in  the  Contract  Bills of  Quantities shall be 
deemed to be based upon the basic prices of materials to be 

permanently incorporated in the Works as determined by the J.B.C. 
and set out in the schedule of basic rates issued 30 days before the 
date for submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to 
Conditions of Contract. 

 
25.5  Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 

decreased by the amount to be assessed by the Project Manager based 
upon the difference between the price set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders and the 
rate  published by the  J.B.C. and applied to  the  quantum of  the 
relevant materials which have not been taken into account in arriving 

at the amount of any interim certificate under clause 23 of these 
Conditions issued before the date of publication of such increase or 

decrease. 
 

25.6  No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during 
such other period as may be granted as an extension of time under 

clause 17.0 of these Conditions. 

 
25.7  The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates. 

26.    Retention 
26.1  The Employer shall retain from each payment due to the Contractor 

the proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works.  On Completion of the whole of 

the Works, half the total amount retained shall be repaid to the 

Contractor and the remaining half when the Defects Liability Period has 

passed and the Project Manager has certified that all defects notified to 
the Contractor before the end of this period have been corrected. 

 
27.    Liquidated  Damages 

 
27.1  The Contractor shall pay liquidated damages to the Employer at the 

rate stated in the Appendix to Conditions of Contract for each day 

that the actual Completion Date is later than the Intended Completion 
Date.  The Employer may deduct liquidated damages from payments 

due to the Contractor.  Payment of liquidated damages shall not alter 
the Contractor’s liabilities. 
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27.2  If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 

certificate.  The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the 

rate specified in Clause 23.30 

 
28.    Securities 

28.1  The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued 

in an amount and form and by a reputable bank acceptable to the 
Employer,  and  denominated in  Kenya  Shillings.  The  Performance 

Security shall be valid until a date 30 days beyond the date of issue of 
the Certificate of Completion. 

 
29.    Dayworks 

29.1  If applicable, the Dayworks rates in the Contractor’s tender shall be 

used for small additional amounts of Work only when the Project 
Manager has given written instructions in advance for additional work 
to be paid for in that way. 

 
29.2  All  work  to  be  paid  for  as  Dayworks  shall  be  recorded  by  the 

Contractor on Forms approved by the Project Manager. Each 
completed form shall be verified and signed by the Project Manager 
within two days of the Work being done. 

 
29.3  The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

 
30.    Liability  and Insurance 

30.1  From the Start Date until the Defects Correction Certificate has been 
issued, the following are the Employer’s risks: 
(a)     The  risk  of  personal injury,  death  or  loss  of  or  damage to 

property  (excluding  the  Works,  Plant,  Materials  and Equipment), 
which are due to; 

 

 (i) use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result of 
the Works, or 

 

(ii) 
negligence, breach of statutory duty or interference with 
any  legal  right  by  the  Employer  or  by  any  person 
employed by or contracted to him except the Contractor. 
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(b) 
 

The 
 

risk  of  damage  to  the  Works,  Plant,  Materials,  and 

Equipment to the extent that it is due to a fault of the Employer 
or in Employer’s design, or due to war or radioactive contamination 
directly affecting the place where the Works are being executed. 

 
30.2  From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is 

the Employer’s risk except loss or damage due to; 
 

(a)     a defect which existed on or before the Completion Date. 
(b)     an event occurring before the Completion Date, which was not 

itself the Employer’s risk 

(c)     the activities of the Contractor on the Site after the Completion 

Date. 
 

30.3  From the Start Date until the Defects Correction Certificate has been 
issued, the risks of personal injury, death and loss of or damage to 

property (including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts stated in the Appendix to Conditions of 
Contract for the following events; 

(a)     loss of or damage to the Works, Plant, and Materials;  
(b)     loss of or damage to Equipment; 
(c)     loss  of  or  damage  to  property  (except  the  Works,  Plant, 

Materials, and Equipment) in connection with the Contract, and 
(d)     personal injury or death. 

30.4 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 
before the Start Date.   All such insurance shall provide for 

compensation required to rectify the loss or damage incurred. 
 

30.5  If the Contractor does not provide any of the policies and certificates 
required, the Employer may effect the insurance which the Contractor 
should have provided and recover the premiums from payments 
otherwise due to the Contractor or, if no payment is due, the payment 
of the premiums shall be a debt due. 

 
30.6  Alterations to the terms of an insurance shall not be made without 

the approval of the Project Manager.  Both parties shall comply with 

any conditions of insurance policies. 
 
31.    Completion and taking over 
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31.1  Upon deciding that the Works are complete, the Contractor shall issue 
a written request to the Project Manager to issue a Certificate of 
Completion of the Works.  The Employer shall take over the Site and 
the Works within seven [7] days of the Project Manager’s issuing a 
Certificate of Completion. 

 
32.    Final Account 

32.1  The  Contractor  shall  issue  the  Project  Manager  with  a  detailed 

account of the total amount that the Contractor considers payable to 
him by the Employer under the Contract before the end of the Defects 

Liability Period.  The Project Manager shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor 
within 30 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Project Manager shall issue within 30 days a 
schedule that states the scope of the corrections or additions that are 
necessary.  If the final account is still unsatisfactory after it has been 

resubmitted, the Project Manager shall decide on the amount payable 
to the Contractor and issue a Payment Certificate.   The Employer 

shall pay the Contractor the amount due in the Final Certificate 
within 60 days. 

 
33.    Termination 

33.1  The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract. These 

 
fundamental breaches of Contract shall include, but shall not be 
limited to, the following; 

 (a)     the Contractor stops work for 30 days when no stoppage of 

work is shown on the current program and the stoppage has 

not been authorised by the Project Manager; 

 
(b)     the  Project  Manager  instructs  the  Contractor  to  delay  the 

progress of the Works, and the instruction is not withdrawn 
within 30 days; 

 
(c)     the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 

 
(d)     a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim Certificate) 
or 60 days (for Final Certificate) of issue. 

 
(e)     the  Project  Manager  gives  notice  that  failure  to  correct  a 

particular defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 
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determined by the Project Manager; 
 

(f)      the Contractor does not maintain a security, which is required. 

 
33.2  When either party to the Contract gives notice of a breach of Contract 

to the Project Manager for a cause other than those listed under 

Clause 33.1 above, the Project Manager shall decide whether the breach 
is fundamental or not. 

 
33.3  Notwithstanding the above, the Employer may terminate the Contract 

for convenience. 

 
33.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible.  The Project Manager shall immediately 

thereafter arrange for a meeting for the purpose of taking record of the 
Works executed and materials ,  goods, equipment and temporary 

buildings on Site. 
 
34.    Payment  Upon Termination 

34.1  If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a certificate 

for the value of the Work done and materials ordered and delivered  to  
Site  up  to  the  date  of  the  issue  of  the  certificate. Additional 
liquidated damages shall not apply.   If the total amount due to the 

Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable by the Contractor. 

 
34.2  If  the  Contract  is  terminated  for  the  Employer’s  convenience  or 

because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the Work 

done, materials ordered, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the 
Works, and the Contractor’s costs of protecting and securing the 

Works. 

 
34.3  The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 

Works and use all materials on the Site, plant, equipment and 
temporary works. 

 
34.4  The Contractor shall, during the execution or after the completion of 

the  Works under this  clause remove from the  Site  as  and when 

required, within such reasonable time as the Project Manager may in 
writing   specify,   any   temporary   buildings,   plant,   machinery, 
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appliances, goods or materials belonging to or hired by him, and in 
default the Employer may (without being responsible for any loss or 

damage) remove and sell any such property of the Contractor, holding 
the proceeds less all costs incurred to the credit of the Contractor. 

Until  after completion of the Works under this clause the Employer 
shall not be bound by any other provision of this Contract to make 
any  payment  to  the  Contractor,  but  upon  such  completion  as 

aforesaid and the verification within a reasonable time of the accounts 
therefore the Project Manager shall certify the amount of expenses 
properly incurred by the Employer and, if such amount added to the 

money paid to the Contractor before such determination exceeds the 
total amount which would have been payable on due completion in 

accordance with this Contract the difference shall be a debt payable to 
the Employer by the Contractor; and if the said amount added to the 
said money be less than the said total amount, the difference shall be 

a debt payable by the Employer to the Contractor. 
 
35.    Release from Performance 

35.1  If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of either the Employer or the Contractor, 

the Project Manager shall certify that the Contract has been frustrated.   
The Contractor shall make the Site safe and stop Work as quickly as 

possible after receiving this certificate and shall be paid for all Work 
carried out before receiving it. 

 
36.    Corrupt gifts and payments of commission 

 
The Contractor shall not; 

 
(a)     Offer or give or agree to give to any person in the service of the 

 
Employer any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to 

do any act in relation to the obtaining or execution of this or any other 

Contract for the Employer or for showing or forbearing to show favour 

or disfavor to any person in relation to this or any other contract for 
the Employer. 

 
(b)     Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or 

on his behalf or to his knowledge, unless before the Contract is made 
particulars of any such commission and of the terms and conditions 
of any agreement for the payment thereof have been disclosed in writing 

to the Employer. 
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Any  breach  of  this  Condition  by  the  Contractor  or  by  anyone 
employed by him or acting on his behalf (whether with or without the 
knowledge of the Contractor) shall be an offence under the provisions 
of the Public Procurement Regulations issued under The Exchequer 
and Audit Act Cap 412 of the Laws of Kenya. 

 
37.    Settlement Of Disputes 

 
37.1  In case any dispute or difference shall arise between the Employer or 

the Project Manager on his behalf and the Contractor, either during 
the progress or after the completion or termination   of the Works, 
such dispute shall be notified in writing by either party to the other 
with a request to submit it to arbitration and to concur in the 
appointment of an Arbitrator within thirty days of the notice.   The 
dispute shall be referred to the arbitration and final decision of a person 
to be agreed between the parties.  Failing agreement to concur in the 
appointment of an Arbitrator, the Arbitrator shall be appointed by the 
Chairman or Vice Chairman of any of the following professional 
institutions; 

 
(i)      Architectural Association of Kenya 
(ii)     Institute of Quantity Surveyors of Kenya 
(iii)    Association of Consulting Engineers of Kenya 

(iv Chartered Institute of Arbitrators (Kenya Branch) 
(v)     Institution of Engineers of Kenya 

 

On the request of the applying party.  The institution written to first 
by   the   aggrieved   party   shall   take   precedence o v e r    all   other 
institutions. 

 
37.2 The  arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in 
connection therewith, including any matter or thing left by this 

Contract to the discretion of the Project Manager, or the withholding by 

the Project Manager of any certificate to which the Contractor may claim 
to be entitled to or the measurement and valuation referred to in clause 

23.0 of these conditions, or the rights and liabilities of the parties 
subsequent to the termination of Contract. 

 
37.3 Prov ided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not been 
given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

 
37.4  Notwithstanding the issue of a notice as stated above, the arbitration of 
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such a dispute or difference shall not commence unless an attempt has in 
the first instance been made by the parties to settle such dispute or 

difference amicably with or without the assistance of third parties. Proof 
of such attempt shall be required. 

 
37.5  Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 

abandonment of the Works or termination of the Contract by either party: 
 37.5.1 The appointment of a replacement Project Manager 

upon the said person ceasing to act. 

 

37.5.2 
 

Whether or not the issue of an instruction by the Project 
Manager is empowered by these Conditions. 

 

37.5.3 
 

Whether or not a certificate has been improperly withheld 
or is not in accordance with these Conditions. 

 

37.5.4 
 

Any dispute or difference arising in respect of war risks 

or war damage. 

 

37.6 
 

All  other 
 

matters  shall  only  be  referred  to  arbitration  after  the 

completion or  alleged  completion of  the  Works  or  termination  or 
alleged termination of the Contract, unless the Employer and the 

Contractor agree otherwise in writing. 
 

37.7  The Arbitrator shall, without prejudice to the generality of his powers, have 
powers to direct such measurements, computations, tests or valuations 
as may in his opinion be desirable in order to determine the rights of 
the parties and assess and award any sums which ought to have been the 
subject of or included in any certificate. 

 

37.8  The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to open up, review and revise any certificate, opinion, decision,  

requirement  or  notice  and  to  determine  all  matters  in dispute which 

shall be submitted to him in the same manner as if no such certificate, 
opinion, decision requirement or notice had been given. 

 
37.9  The award of such Arbitrator shall be final and binding upon the 

parties. 
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 
 

 
 

THE EMPLOYER IS 

 
Name: COUNTY ASSEMBLY OF SIAYA 

 

Address: BOX 7-40600 SIAYA 
 

Name of Authorized Representative:  ERIC ODHIAMBO (COUNTY ASSEMBLY 
CLERK) 

Telephone: 0575321021 OR 0708745148 
 

Email:  clerk@siayaassembly.go.ke 
 
The Project Manager is: 

 
Name:  ASSEMBLY TECHNICAL OFFICER  

 

Address: BOX 7- SIAYA 
 

Telephone: 0575321021 OR 0708745148 
 

Email:  
 

The name of the contract is Proposed Fencing and Sentry Construction at 
County Ward Offices – CAS/FEN/WARDS/20/21- LOT 01 

 

 

The Works consist of fencing and sentry construction at the county ward offices.  

 
 

The Start Date shall be as agreed with the Employer 
 

The Intended Completion Date for the whole of the Works shall be 4 Months  

 
 

The following documents also form part of the Contract: AS LISTED UNDER CLAUSE 
2.1 OF THE INSTRUCTION TO TENDERERS 

The Contractor shall submit a revised program for the Works within 1 4  days of 
delivery of the Letter of Acceptance. 
 
The Site Possession Date shall be AS AGREED WITH THE EMPLOYER 
 

The Site is located at WARD LEVEL and is defined in drawings attached  
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The Defects Liability period is 6 MONTHS. 

 
 
The minimum insurance covers shall be; CONTRACTOR ALL RISK INSURANCE 

 
1. The minimum cover for insurance of the Works and of Plant and Materials in 
respect of the Contractor’s faulty design is 1,000,000 SHILLINGS 

 

2.    The minimum cover for loss or damage to Equipment is 100,000 SHILLINGS 
 

3.    The minimum for insurance of other property is 500,000 SHILLINGS 
 
4.   The minimum cover for personal injury or death insurance 

 
For the Contractor’s employees is 1,000,000 SHILLINGS 

 
And for other people is 1,000,000 SHILLINGS 

 

The period between Program updates is 1 4  days. 
 
The amount to be withheld for late submission of an updated Program is    AS  
DERICTED BY PROJECT MANAGEMENT COMMITTEE 
 

The proportion of payments retained is 10% percent. 
 
The Price Adjustment Clause SHALL apply 

The Performance Security shall be for the following minimum amounts equivalent 

as a percentage of the Contract Price 10 percent (%) 

The Completion Period for the Works will be within 4 months  

 
The schedule of basic rates used in pricing by the Contractor is as attached 

[Contractor to attach]. 
 
Advance Payment shall not be granted. 

 
 
The tenderer should be in class NCA 7 and ABOVE 

 
Bid EACH WARD separately  
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 Access and fill uploaded tender documents in the GOK supplier portal using the 
provided reference numbers 

 
Submit  hard copies of tender documents as per advert  

 
 
Payment shall be as per work done 

 
Evaluation criteria is attached at the end of the Bill of Quantities. 

 

The County Assembly of Siaya will carry      out a thorough exercise of due 
diligence to establish the technical and financial capability; and compliance to 

statutory requirements of the successful bidder prior to award.  
 
 

TENDERERS MUST NUMBER ALL THE PAGES OF THEIR UPLOADED  TENDER 
DOCUMENT 
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SECTION V - SPECIFICATIONS 
 

 

Notes for preparing Specifications 
 

 

1.0    Specifications must be drafted to present a clear and precise 
statement of the required standards of materials, and 

workmanship for tenderers to respond realistically and 
competitively to the requirements of the Employer and 

ensure responsiveness of tenders.  The Specifications should  
require  that  all  materials,  plant,  and  other supplies to 
be permanently incorporated in the Works be new, unused, 

of the most recent or current models, and incorporating  all  
recent  improvements  in  design  and materials  unless  
provided  otherwise  in  the  Contract. Where the Contractor 

is responsible for the design of any part of the permanent 
Works, the extent of his obligations must be stated. 

 
2.0    Specifications from previous similar projects are useful and 

may not be necessary to re-write specifications for every Works 
Contract. 

 
3.0    There   are   considerable  advantages  in   standardizing 

General Specifications for repetitive Works in recognized 

public sectors, such as highways, urban housing, irrigation 
and water supply.   The General Specifications should cover 
all classes of workmanship, materials and equipment 

commonly involved in constructions, although not necessarily 
to be used in a particular works contract. Deletions or 

addenda should then adapt the General Specifications to the 
particular Works. 

 
4.0    Care must be taken in drafting Specifications to ensure they 

are not restrictive. In the Specifications of standards for  
materials,  plant  and  workmanship, existing  Kenya 
Standards should be used as much as possible, otherwise 
recognized international standards may also be used. 

 
5.0    The Employer should decide whether technical solutions to 

specified parts of the Works are to be permitted. Alternatives 
are appropriate in cases where obvious (and potentially less  
costly)  alternatives are  possible to  the technical solutions 

indicated in tender documents for certain elements of the 
Works, taking into consideration the comparative specialized 

advantage of potential tenderers. 

The Employer should provide a description of the selected 
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parts   of   the   Works   with   appropriate   reference   to 
Drawings, Specifications, Bills of Quantities, and Design or 

Performance criteria, stating that the alternative solutions 
shall be at least structurally and functionally equivalent to the 

basic design parameters and Specifications. 
 

Such alternative solutions shall be accompanied by all 

information necessary for a complete evaluation by the 
Employer, including drawings, design calculations, technical 

specifications, breakdown of prices, proposed construction 
methodology, and other relevant details. Technical alternatives 
permitted in this manner shall be considered by the Employer 

each on its own merits and independently of whether the 
tenderer has priced the item as described in the Employer’s 
design included with the tender documents. 

 

 



47 

 

SECTION VI - DRAWINGS 

 
Note  1.      A list of drawings should be inserted here 

 
2.     The actual drawings including Site plans should be annexed in a 

separate booklet – see attached 
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 requirements, the layout and content of the Bill of Quantities should 

be as simple and brief as possible. 

 

2.0 
 

 

The Bills of Quantities should be divided generally into the following 

sections: 

 
 

(a) 
 

Preliminaries. 

  
 

The preliminaries should indicate the inclusiveness of the unit prices, 
and  should  state  the  methods of  measurement which  have  been 

adopted in the preparation of the Bill of Quantities and which are to 
be used for the measurement of any part of the Works. 

  
 

The number of preliminary items to be priced by the tenderer should 
be limited to tangible items such as site office and other temporary 

works, otherwise items such as security for the Works which are 
primarily part of the Contractor’s obligations should be included in 

the Contractor’s rates. 

 

SECTION VII - BILL OF QUANTITIES 
 
 

Notes for preparing Bills of Quantities 

 
1.0    The objectives of the Bills of Quantities are; 

 

 
 

(a)     to provide sufficient information on the quantities of Works to be 

performed to enable tenders to be prepared efficiently and accurately; 
and 

 
(b)     when a Contract has been entered into, to provide a priced Bill of 

Quantities for use in the periodic valuation of Works executed. 
 

In order to attain these objectives, Works should be itemized in the 
Bill of Quantities in sufficient detail to distinguish between the 

different classes of Works, or between Works of the same nature carried 
out in different locations or in other circumstances which may give rise 
to different considerations of cost.   Consistent with these 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(b)              Work Items 

 
(i)      The items in the Bills of Quantities should be grouped into 

sections to distinguish between those parts of the Works which 
by nature, location, access, timing, or any other special 
characteristics may give rise to different methods of 

construction, or phasing of the Works, or considerations of cost. 
General  items  common  to  all  parts  of  the  Works  may  be 
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grouped as a separate section in the Bill of Quantities. 

 (ii)     Quantities should be computed net from the Drawings, unless 

directed otherwise in the Contract, and no allowance should be made 

for bulking, shrinkage or waste.   Quantities should be rounded up 
or down where appropriate. 

 
(iii)   The following units of measurement and abbreviations are 

recommended for use. 
 

 
 

Unit Abbreviation Unit Abbreviation 
cubic meter 
hectare 
hour 
kilogram 
lump sum 
meter 
metric           ton 
(1,000 kg) 

m3 or cu m 

ha 

h 
kg 

sum 

m 

t 

millimeter 
month 
number 
square meter 
square millimeter 
week 

mm 
mon 
nr 

m2 or sq m 
mm2 or sq mm 
wk 

 

(iv)   The commencing surface should be identified in the description 
of each item for Work involving excavation, boring or drilling, 

for which the commencing surface is not also the original 
surface.   The excavated surface should be identified in the 
description of each item for Work  involving  excavation  for  

which  the  excavated surface is not also the final surface.  The 
depths of Work should be measured from the commencing 

surface to the excavated surface, as defined. 
 

(c)  Daywork Schedule 
 
A Daywork Schedule should be included if the probability of unforeseen work, 

outside the items included in the Bill of Quantities, is relatively high.   To facilitate 
checking by the Employer of the realism of rates quoted by the tenderers, the 

Daywork Schedule should normally comprise: 
 

(i)    a list of the various classes of labour, and 

materials for which basic Day work rates or 
prices are to be inserted by the tenderer, 

together with a statement of the conditions 
under which the Contractor will be paid for 
Work executed on a Day work basis; and 

 
(ii)     a percentage to be entered by the tenderer against each 

basic Day work Subtotal amount for labour, materials 
and plant representing the Contractor’s profit, 
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overheads, supervision and other charges. 

 (d) Provisional Quantities  and Sums 

(i)  Provision for quantity contingencies in any particular item 
or class of Work with a high expectation of quantity 
overrun should be made by entering specific “Provisional 
Quantities” or “Provisional Items” in the 

 Bill of Quantities, and not by increasing the quantities 
 for that item or class of Work beyond those of the Work 

  normally expected to be required. To the extent not 
  covered above, a general provision for physical 
  contingencies (quantity overruns) should be made by 

  including a “Provisional Sum” in the Summary of the 
  Bill of Quantities. Similarly, a contingency allowance 
  for possible price increases should be provided as a 

 “Provisional Sum” in the Summary of the Bill of 
Quantities. The inclusion of such provisional sums often 

facilitates budgetary approval by avoiding the need to 
 request periodic supplementary approvals as the future 

 need arises. 

 
 

(ii) 
 

Provisional sums to cover specialized works normally 
carried  out  by  Nominated Sub  Contractors  should  be 
avoided and instead Bills of Quantities of the specialised 
Works should be included as a section of the main Bills of 
Quantities to be priced by the Main Contractor. The Main 
Contractor should be required to indicate the name (s) of 

 

the specialised firms he proposes to engage to carry out the 
specialized Works as his approved domestic sub-contractors. 

Only provisional sums to cover specialized Works by statutory 
authorities should be included in the Bills of Quantities. 

 
(e)  Summary 

 
The Summary should contain a tabulation of the separate 
parts of the Bills of Quantities carried forward, with 
provisional sums for Daywork, for physical (quantity) 
contingencies, and for price contingencies (upward price 
adjustment) where applicable. 
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SECTION VIII – STANDARD FORM 
 

(i)           Form of Invitation for Tenders 
(ii)            Form of Tender 

(iii)           Letter of Acceptance 
(iv)           Form of Agreement 
(v)            Form of Tender Security 

(vi)           Performance Bank Guarantee 
(vii)           Bank Guarantee for Advance Payment 

(viii)         Qualification Information 

(ix)           Tender Questionnaire 

(xi)           Confidential Business Questionnaire 
(x)            Statement of Foreign Currency Requirement 

(xi)           Details of Sub-Contractors 
(x)            Request for Review Form 
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FORM OF INVITATION  FOR TENDERS 
 
 
 

                                    [date] 
 
To:                                                             [name of Contractor] 

                                                          [address] 
 
 
 
 

Dear Sirs: 

 
Reference:                                                                        [Contract Name] 

 
You have been prequalified to tender for the above project. 

 
We hereby invite you and other prequalified tenderers to submit a tender for the 

execution and completion of the above Contract. 

 
A complete set of tender documents may be purchased by you from    

 

[mailing address, cable/telex/facsimile numbers]. 
 

Upon payment of a non-refundable fee of Kshs    
 

All tenders must be accompanied by                        number of copies of the same 
and a security in the form and amount specified in the tendering documents, and 
must be delivered to 

 

[address and location] 
 

at  or  before                                   (time and  date).    Tenders  will  be  opened 
immediately thereafter, in the presence of tenderers’ representatives who choose to 

attend. 

 
Please confirm receipt of this letter immediately in writing by cable/facsimile or 
telex. 

 

Yours faithfully, 
 

                                                          Authorised Signature 
 

                                                            Name and Title 
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FORM OF TENDER 
 

TO:_______________________ [Name of Employer)                                [Date] 

___________________________[Name of Contract] 

  

Dear Sir, 
1.      In accordance with the Conditions of Contract, Specifications, Drawings and 

Bills of Quantities for the execution of the above named Works, we, the 

undersigned  offer  to  construct,  install  and  complete  such  Works  and 
remedy        any        defects        therein        for        the        sum        of 

Kshs.                                            [Amount            in             figures]Kenya 
Shillings   
                                       [Amount in words] 

 
2.    We undertake, if our tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Project Manager’s 

notice to commence, and to complete the whole of the Works comprised in 
the  Contract  within  the  time  stated  in  the  Appendix  to  Conditions  of 

Contract. 

 
3.   We agree to abide by this tender until                             [Insert date], and it 

shall remain binding upon us and may be accepted at any time before that 
date. 

 
4. Unless and until a formal Agreement is prepared and executed this   tender 

together with your written acceptance thereof, shall constitute a binding 
Contract between us. 

 
5. We understand that you are not bound to accept the lowest or any tender you 

may receive. 
 

Dated this                                day of           20   
 

Signature                            in the capacity of   
 

duly     authorized     to     sign     tenders     for and on behalf     of 

                                                                       [Name  of Employer
] of                                                                  [Address of Employer] 

 
Witness;  Name   

 

Address   

 

Signature   

Date   
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LETTER OF ACCEPTANCE 

 [letterhead paper of the Employer] 
 
 
 
 

                                    [date] 
 

To: 
 
[name of the Contractor] 
 
 
 

[address of the Contractor] 
 
Dear Sir, 

 
This is to notify you that your Tender dated    

for the execution of     

[name of the Contract and identification number,as given in the Tender documents] 

for   the   Contract   Price   of   Kshs.          

 [amount  in 

figures][Kenya  Shillings                                             (amount in  words)  ]     in 

accordance with the Instructions to Tenderers is hereby accepted. 

 
You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents. 

 

Authorized Signature ………………………………………………………………… 

Name and Title of Signatory ………………………………………………………… 

Attachment : Agreement 
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FORM OF AGREEMENT 
 
 
 
 
THIS AGREEMENT, made the                          day of            20    

between                                                                          of[or whose registered 
office is situated at]   
(hereinafter called “the Employer”) of the one part AND 
                                                                                      of[or whose registered 
office is situated at]   
(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 
 

(name and identification number of Contract ) (hereinafter called “the Works”) 
located at                                             [Place/location of the Works]and the 
Employer has accepted the tender submitted by the Contractor for the execution 

and completion of such Works and the remedying of any defects therein for the 
Contract Price of Kshs                                        [Amount in figures],Kenya 
Shillings                                                                     [Amount in words]. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1.      In this Agreement, words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

 

2.      The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e. 

 
(i)      Letter of Acceptance 

 

(ii)     Form of Tender 
 

(iii)    Conditions of Contract Part I 
 

(iv)    Conditions of Contract Part II and Appendix to Conditions of Contract 

 
(v)     Specifications 

 

(vi)    Drawings 
 

(vii)   Priced Bills of Quantities 

 
3.      In consideration of the payments to be made by the Employer to the 

Contractor as hereinafter mentioned, the Contractor hereby 
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covenants with the Employer to execute and complete the Works and 

remedy any defects therein in conformity in all respects with the provisions 
of the Contract. 

4.     The Employer hereby covenants to pay the Contractor in 

consideration of the execution and completion of the Works and the 
remedying of defects therein, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

 
IN WITNESS whereof the parties thereto have caused this Agreement to be 
executed the day and year first before written. 

 

The common Seal of     
 

Was hereunto affixed in the presence of     
 

Signed Sealed, and Delivered by the said     
 

Binding Signature of Employer     
 

Binding Signature of Contractor     
 

In the presence of  (i)  Name   
 

Address   
 

Signature   
 

[ii] Name    
 

Address   
 

Signature   
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FORM OF TENDER SECURITY 

 
WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has 
submitted  his  tender  dated     …………………………  for  the  construction  of 
……………………………………………………………………… 

…………………… (name of Contract) 

 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 
registered office at   ………………(hereinafter called “the Bank”), are bound unto 
……………………………(hereinafter called “the Employer”) in the sum of 

Kshs.……………………… for which payment well and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these presents sealed  
with  the  Common  Seal  of  the  said  Bank  this  …………….  Day  of 
………20………… 

 
THE CONDITIONS of this obligation are: 

 
1.      If after tender opening the tenderer withdraws his tender during the period 

of tender validity specified in the instructions to tenderers 
Or 

 
2.      If the tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 

 
(a)     fails or refuses to execute the form of Agreement in accordance with 

the Instructions to Tenderers, if required; or 
(b)     fails or refuses to furnish the Performance Security, in accordance 

with the Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon receipt 
of his first written demand, without the Employer having to substantiate his 

demand, provided that  in  his  demand the  Employer will note that  the 
amount claimed by him is due to him, owing to the occurrence of one or 

both of the two conditions, specifying the occurred condition or conditions. 

 
This guarantee will remain in force up to and including thirty (30) days after 
the period of tender validity, and any demand in respect thereof should 
reach the Bank not later than the said date. 

 

[date[                                      [signature of the Bank] 
 

 
 

[witness]                                          [seal] 
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PERFORMANCE BANK GUARANTEE 
To: 

 (Name of Employer)                 (Date) 

                                       (Address of Employer) 
 

Dear Sir, 
WHEREAS                                   (hereinafter   called   “the   Contractor”)   has 
undertaken, in pursuance of Contract No.                    dated              to execute 

                       (hereinafter called “the Works”); 

 
AND WHEREAS it has .been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognised bank for the 

sum  specified  therein  as  security  for  compliance  with  his  obligations  in 
accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: NOW 

THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of Kshs.                         (amount of 
Guarantee in figures) Kenya  Shillings   

(amount of Guarantee in words), and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits 

of  Kenya  Shillings     
 (amount of Guarantee in words) as 

aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 

 

We  hereby  waive  the  necessity  of  your  demanding  the  said  debt  from  the 
Contractor before presenting us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 

release us from any liability under this Guarantee, and we hereby waive notice of 
any change, addition, or modification. 

 
This  guarantee  shall  be  valid  until  the  date  of  issue  of  the  Certificate  of 
Completion. 

 

SIGNATURE AND SEAL OF THE GUARANTOR 

Name of Bank     

 

Address     

Date     

BANK GUARANTEE FOR ADVANCE PAYMENT 
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To:                                        [name of Employer]                        (Date) 
                                      [address of Employer] 

 

Gentlemen, 
 

Ref:                                                                          [name of Contract] 
 
 
 
In accordance with the provisions of the Conditions of Contract of the above- 

mentioned    Contract,   We,                                                           [name    and 
Address  of  Contractor] (hereinafter called  “the  Contractor”) shall  deposit  with 

                                                 [name of Employer] a bank guarantee to guarantee 
his proper and faithful performance under the said Contract in an amount of 

Kshs.                   [amount       of        Guarantee        in        figurers]        Kenya 
Shillings                                                        [amount of Guarantee in words]. 

 
We,                              [bank  or  financial  institution], as  instructed  by  the 
Contractor,  agree  unconditionally  and  irrevocably  to  guarantee  as  primary 
obligator       and       not       as       Surety       merely,       the       payment      to 

  [name  of  Employer]  on  his  first  demand  without 
whatsoever  right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding Kshs 

 [amount of 

Guarantee                  in                  figures]                  Kenya                  Shillings 

  [amount               of 
Guarantee in words], such amount to be reduced periodically by the amounts 

recovered by you from the proceeds of the Contract. 

 
We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed thereunder or of any of the 

Contract documents which may be made between 
 [name 

of Employer] and the Contractor, shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

No drawing may be made by you under this guarantee until we have received 
notice in writing from you that an advance payment of the amount listed above 

has been paid to the Contractor pursuant to the Contract. 

 
This guarantee shall remain valid and in full effect from the date of the 
advance payment under the Contract until 

  (name of  Employer)  receives  full 
payment of the same amount from the Contract. 

 

Yours faithfully, 
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Signature and Seal    
 

Name of the Bank or financial institution    
 

Address     
 

Date     
 

Witness:      Name:     
 

Address:     
 

Signature:     
 

Date:     
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QUALIFICATION   INFORMATION 

 
1.      Individual Tenderers or Individual  Members of Joint Ventures 

 
1.1    Constitution or legal status of tenderer (attach copy or Incorporation 

Certificate); 

Place of registration: 
 

Principal place of business         
 

Power of attorney of signatory of tender     
 

1.2    Total annual volume of construction work performed in the last five 
years 

 

 
 
 
 
 
 
 
 

1.3    Work performed as Main Contractor on works of a similar nature and 
volume over the last five years. Also list details of work under way or 

committed, including expected completion date. 
 

 Project name Name of client 

and contact 

person 

Type of work 

performed and year 

of completion 

Value of 

Contract 

 

      

 

1.4    Major items of Contractor’s Equipment proposed for carrying out 
theWorks. List all information requested below. 

 
Item of equipment Description, make 

and age (Year) 

Condition ( New, 
Good, Poor) and 
Number Available 

Owned, Leased 
(From whom) or to 
be purchased (From 
Whom) 

 

 

 

 

   

Year Volume 

 Currency Value 
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1.5 Qualifications and experience of key personnel proposed for administration and 
execution of the contract. Attach biological data 
 
Position Name Years of experience 

(general) 
Years of experience 
in proposed 
position 

Project Manager 
 
 
 
etc 

   

 
 
 
 
 
 
 
 

1.6    Financial reports for the last five years: balance sheets, profit and loss 
statements, auditor’s reports, etc. List below and attach copies. 
 
 
 
 

 
1.7    Evidence of access to financial resources to meet the qualification 

requirements: cash in hand, lines of credit, etc. List below and 
attach copies of supportive documents. 

 
 
 
 
 

 
1.8    Name, address and telephone, telex and facsimile numbers of banks 

that may provide reference if contacted by the Employer. 
 
 
 
 
 
 

1.9    Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers. 
 
 
 
 
 

 
1.10  Proposed program (work method and schedule) for the whole of the 

Works. 

2  Joint Ventures 
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2.4    The information listed in 1.1 – 1.10 above shall be provided for each 
partner of the joint venture. 

 

 
 

2.5    The information required in 1.11 above shall be provided for the joint 

venture. 

 
2.6    Attach  the  power  of  attorney  of  the  signatory(ies)  of  the  tender 

authorizing signature of the tender on behalf of the joint venture 

 
2.7    Attach the Agreement among all partners of the joint venture ( and 

which is legally binding on all partners), which shows that: 

 
a)      all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 

 
b)      one  of  the  partners  will  be  nominated as  being  in  charge, 

authorized to incur liabilities  and receive instructions for and 

on behalf of any and all partners of the joint venture; and 

 
c)      the execution of the entire Contract, including payment, shall 

be done exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

Please fill in block letters. 
 
1.      Full names of tenderer 

 
……………………………………………………………………………………… 

 
2.      Full address of tenderer to which tender correspondence is to be sent 

(unless an agent has been appointed below) 
 

……………………………………………………………………………………… 
 
3.      Telephone number (s) of tenderer 

 
……………………………………………………………………………………… 

 
4.      Telex address of tenderer 

 
……………………………………………………………………………………… 

 
5.      Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period 

 
……………………………………………………………………………………… 

 
6.      Details of tenderer’s nominated agent (if any) to receive tender notices. This 

is essential if the tenderer does not have his registered address in Kenya 
(name, address, telephone, telex) 

 
……………………………………………………………………………………… 

 
……………………………………………………………………………………… 

 

 
 

Signature of Tenderer 
 

Make copy and deliver to:                               (Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 
2 (b) or 2 (c) and 2 (d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this Form. 

 
Part 1 – General 

 
Business Name ……………………………………………………………………… 

Location of business premises;         Country/Town………………………. 

Plot No……………………………………… Street/Road ………………………… 

Postal Address……………………………… Tel No……………………………….. 

Nature of Business………………………………………………………………….. 

Current Trade Licence No…………………… Expiring date………………… 

Maximum   value   of   business   which   you   can   handle   at   any   time:   K. 

pound……………………….. 

 
Name of your bankers……………………………………………………………… 

Branch………………………………………………………………………………… 

Part 2 (a) – Sole Proprietor 

Your name in full…………………………………… Age………………………… 

Nationality………………………………… Country of Origin………………… 

*Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership 

 
Give details of partners as follows: 

 
Name in full    Nationality    Citizenship Details         Shares 

1…………………………………………………………………………………… 

2…………………………………………………………………………………… 
3…………………………………………………………………………………… 
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Part 2(c) – Registered Company: 

Private or public…………………………………………………………… 

State the nominal and issued capital of the Company- 

Nominal Kshs………………………………………………………………… 

Issued Kshs…………………………………………………………………… 

Give details of all directors as follows: 

Name in full .     Nationality.    Citizenship Details*.      Shares. 
 

 
 

1. 
……………………………………………………………………………………… 

 
2. 
……………………………………………………………………………………… 

 
3. 
……………………………………………………………………………………… 

 
4. 

……………………………………………………………………………………… 
 

 
 

Part 2(d) – Interest  in the Firm: 

 
Is there any person / persons in …………… ………(Name of Employer) who has 
interest in this firm? Yes/No………………………(Delete as necessary) 

 
I certify that the information given above is correct. 

 

……………………… ……………………… ………………… 

(Title) (Signature) (Date) 

 

 

Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 
 

(See Clause 23] of the Conditions of Contract) 
 

In the event of our Tender for the  execution of   
  (name of Contract) being accepted, we would require 
in accordance with Clause 21 of the Conditions of Contract, which is 

attached hereto, the following percentage: 

(Figures)………………………… (Words)………………………………… 

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 
 

 
 

Currency in which foreign exchange element is required: 
 

……………………………………………………………………………………… 

Date: The ………… Day of …………….. 20……………. 

Enter 0% (zero percent) if no payment will be made in foreign currency. 

 
Maximum foreign currency requirement shall be                    (percent) of the 
Contract Sum, less Fluctuations. 

 
 
 
 
 
 
 

 
(Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any 
heading, he must give below details of the sub-contractors he intends to 

employ for each portion. 

 
Failure to comply with this requirement may invalidate the tender. (1)     

Portion of Works to be sublet:          ……………………………… 

[i)      Full name of Sub-contractor 

and address of head office:     ……………………………… 

……………………………… (ii)     

Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 

Contract value:                       ……………………………… 
 

……………………………… 

 
……………………………… (2)     

Portion of Works to sublet:               ……………………………… 

(i)      Full name of sub-contractor 

and address of head office:     ……………………………… 
 

……………………………… 

……………………………… (ii)     

Sub-contractor’s experience 
of similar works carried out in 
the last 3 years with 

contract value:                        …………………………… 

 
…………………………… 

 
 
 
 

[Signature of Tenderer)                     Date 
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LETTER OF NOTIFICATION  OF AWARD 

 
Address of Procuring Entity 

 

 
 

To:   
 

 
 
 
 
 

RE: Tender No.   
 

Tender Name   
 
This is to notify that the contract/s stated below under the above mentioned 

tender have been awarded to you. 
 
 
 
 

1. Please acknowledge receipt of this letter of notification signifying your 

acceptance. 

 
2. The contract/contracts shall be signed by the parties within 30 days of the 

date of this letter but not earlier than 14 days from the date of the letter. 
 

 
 

3. You may contact the officer(s) whose particulars appear below on the 
subject matter of this letter of notification of award. 

 
(FULL PARTICULARS)   

 
 
 
 
 
 
 

 
SIGNED FOR ACCOUNTING OFFICER 
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FORM RB 1 
REPUBLIC OF KENYA 

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 
 

APPLICATION NO…………….OF……….….20……... 
 

 

BETWEEN 
 

…………………………………………….APPLICANT AND 

…………………………………RESPONDENT (Procuring Entity) 
 

 
Request for review of the decision of the…………… (Name of the Procuring Entity) of 

 

……………dated  the…day  of ………….20……….in  the  matter of Tender  No………..…of 
 

…………..20… 
 

REQUEST FOR REVIEW 
 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement  Administrative  Review  Board  to  review  the  whole/part  of  the  above 

mentioned decision on the following grounds , namely:- 

1. 
 

2. 

etc. 

By this memorandum, the Applicant requests the Board for an order/orders that: - 
 

1. 
 

2. 

etc 

SIGNED ……………….(Applicant) 
 

Dated on…………….day of ……………/…20… 
 

FOR OFFICIAL USE ONLY 
 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… 
 

day of ………....20….……… 
 

SIGNED 

Board Secretary 
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APPENDICES 

I. EVALUATION CRITERIA 

II. BILL OF QUANTITIES  

III. DRAWINGS 
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Tender Evaluation Criteria 

The following criteria will be used in the evaluation of all bids.  The submission 

of the required documents will be used in the determination of the 

Completeness and Suitability of the Bid. Bids that do not contain all the 

information required will be declared non responsive and shall not be evaluated 

further. 

1.1 Mandatory Requirements 

 

No Description Pass/Fail 

A Submission of the following  

 Certificate of 

Incorporation/Registration  

 

 Legally certified CR12  

 Relevant Registration with National 

Construction Authority NCA 7 or 

above.  

 

 Valid NCA practicing license for the 

Main Contractor. 

 

 NCA Practicing license for the 

proposed Site Foreman/ 

Supervisor 

 

 Legally Certified true copies of 

NSSF and NHIF Valid Compliant 

Certificates. 

 

 Valid trading license (Siaya county 

government ) 

 

 Certificate of Registration of Work 

Place, 

 

   

 Submission of Valid Tax 

Compliance Certificate 

 

 Provision of affidavits as indicated 

below; 
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  Sworn Anti-Corruption  

  Litigation History  

  Declaration of not being 

debarred to participate in 

Public Tenders 

 

  Power of Attorney to sign 

Tender Documents 

 

 Duly filled, Signed and Stamped 

Form of Tender 

 

 Duly filled Confidential business 

questionnaire 

 

B Serialization of all pages  
 

   

   

1.2    Other Requirements : Technical Evaluation 

 

No Description Weighting 

Factor 

A Presentation and Response.  

(This includes binding the 

Documents & neat presentation, 

separation and arrangement of 

requested information & general 

response to all requirements) 

2 

B Relevant past experience for the 

past three years. At least three 

similar projects for the same 

period. Present 3 projects 

undertaken in the last three 

years showing the details of 

projects:- (Type of project, Value, 

Client, Consultants, duration of 

the project and Attach Award 

LPOs/Contracts,  Completion 

18 
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Certificates  and 

Recommendation Letters for the 

same). 

C Company Profile with detailed 

Company Organization Chart 

and Site Organization Chart. The 

Charts to include Positions, 

Qualifications and Name of 

Officers. 

5 

D Financial Ability and Capability 

to Finance the Works as borne 

from Audited Accounts for the 

past two (2) years 2019 and 

2020, with an aggregate 

turnover of Kshs.3, 000,000.00 

for the past two years. Provide 

certified bank statement for the 

two years. (Attach Valid ICPAK 

Practicing license of Auditor). 

 

15 

H List of 10 ‘RELEVANT’ 

Construction Equipment,  Tools  

and plant to be used for the 

works owned by the Firm. Attach 

Proof of ownership/ Lease/Hire 

Agreement  with plant Hire Firm 

if not owned. Attach clear 

coloured photograph of your 

Workshop and Location. (please 

note, Dozers and Excavators are 

not RELEVANT Equipment in 

this case) 

 

10 

 

TOTAL 

 

50 
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A cut off point of 35 (70%) score meaning that any firm scoring less than 35 

points on the 50 points scale is not considered as Technically responsive nor 

capable and therefore shall not be considered in the financial evaluation. 

The client reserves the right to cross check any information provided 

above. If a bidder is found to have presented untrue information they will 

be automatically disqualified. 

 

 

 

 

 

 

 

 



PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION QTY UNIT  RATE AMOUNT 

PEREMETER(198) LM

Site clearance

A Clear site of existing trees,bushes and burn all the 
arising on site 198 LM

B Excavate for post holes starting from ground level but 
not exceeding 1.5m deep 0 CM

C
50 x25mm Angle lines 2.4 metres long cranked on 
top hounched and mortised in plain concrete 1:3:6 at 
2.4 metres centres 0 NO

D Extra-over ditto struts and ties 1800mm long placed 
at every 30m and all corners 0 NO

E 2.4m high x12 gauge chain link fixed to steel posts 198 LM

F 12.5 gauge x 8 strand galvanized barbed wire fencing 
fixed steel posts 0 LM

TOTAL  Ksh 

Page 1 of 16



PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT NO. 01 - GATE
SUBSTRUCTURE- all provisional

A
Excavate for column bases not exceeding 1.5m deep 
starting from reduced levels CM 5 -                      

B Ditto: strip foundation CM 4 -                      

C Extra over for excavation in rock of any class CM 2 -                      

D Return fill in ram imported material around columns CM 6 -                      

E
Cart-away surplus excavated materials to where 
directed CM 3 -                      

concrete work

F
50mm thick mass concrete 1:4:8 blinding under 
column bases SM 3 -                      

G Ditto: foundation SM 3 -                      

Vibrated reinforced concrete 1:2:4 to:-

H Ditto in  column bases CM 1 -                      

I Ditto  sub - columns CM 1 -                      

Reinforcement

J

8mm diameter mild steel reinforcement round bars to 
B.s 4449 including all cutting  to size, binding wire 
and spacer blocks in strip KG 15 -                      

K
12mm high tensile square twisted bars to B.s 4461 and 
ditto KG 56 -                      

L
10 mm high tensile square twisted bars to B.s 4461 and 
ditto KG 16 -                      

Carried to Collection Ksh -                     
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PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Sawn form work to:-

A Vertical edges of sub - columns SM 3 -                      

Damp proofing

3 ply hessian based bituminous felt damp proof course 
bedded on mortar including leveling:-

B 150mm wide damp proof course under walls. LM 5 -                      

C
200 mm thick stone walling bedded in cement sand 
mortar 1: 3 SM 5 -                      

Plinths

D 12mm thick rendering in cement sand mortar 1:4 SM 7 -                      

E
Prepare and apply 3 coats black bitumous paint to 
ditto SM 7 -                      

Carried to collection -                     

COLLECTION

Brought forward from page: 1 -                      

Brought forward from above -                      

TOTAL FOR ELEMENT NO. 1. SUBSTRUCTURE
CARRIED TO SAMMURY Ksh -                     
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PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

 ELEMENT NO. 02-WALLING

Vibrated reinforced concrete 1:2:4 (20/20) in:-

A Columns CM 1 -                      

Reinforcement

B 8mm diameter bars to B.s 4449 as before described KG 18 -                      

C 12mm diameter square twisted bars to B.s 4461 ditto KG 23 -                      

Formwork

D Vertical sides of columns SM 4 -                      

Walling

E

200mm thick dressed stone walling externally in 
cement sand mortar 1:4 with and including  hoop iron 
after every 2nd cource SM 11 -                      

TOTAL FOR ELEMENT NO.2 WALLING
CARRIED TO SUMMARY Ksh -                     
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PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT NO. 6 FINISHES

Walls

A

Labour and material in creating 20 mm diameter semi-
circular recesses in horizontal joints in stone walling, 
neatly finished with cement and sand (1:2) mortar

SM 22 -                      

B 450 x 350 pillar heads NO 2 -                      

C 750 X 450 coping slabs LM 5 -                      

D

Supply and fix buglar proof gate size 5000x2100 
including pedestrian size 900x1800 and all fittings 
accersories including fixing in concrete columns(ms) NO 1 -                      

Total for element No. 3 Finishes carried to summary Ksh -                     
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PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

SUMMARY ELEMENT

A ELEMENT NO1 SUBSTRUCTURE. -                      

B ELEMENT NO 2 WALLING. -                      

C ELEMENT NO 3 FINISHES. -                      

TOTAL -                     
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PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
ELEMENT NO. 01 - SENTRY
SUB-STRUCTURES (ALL PROVISIONAL)

A Clear site of grass shrubs and small trees and
dispose. SM 10

B
Excavate to remove vegetable top soil average 150mm 
and remove away from site SM 6 -                      

Excavate in normal soil depth not exceeding 
1500mm

C From the stripped level to reduce levels. CM 3

D From the reduced level of foundation trenches. CM 5

E
Return fill in and ram selected excavated material in 
foundations CM 3 -                      

F
Load wheel and cart away surplus excavated material 
from site CM 5 -                      

G
300mm thick approved hardcore laid and compacted 
in  100mm layers CM 3 -                      

H
50mm thick approved murrum blinding to surface of 
hardcore. SM 7

I Extra over normal excavation for all rock. CM 1

J Vibrated reinforced concrete 1:1:5:3 in foundations CM 2

K 150mm thick concrete 1:1:5:3 in floor bed. SM 7

L BRC No. A142 includind  bending and laps SM 7

M 1000 gauge approved damp membrane laid with SM 7

Total to collection Ksh
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PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

A.
Sawn formwork as described to edges of floor slab 
girth 75-150mm LM 10 -                      

B
Treat surface of hardcore with approval insecticide to 
manufactures instructions SM 7 -                      

3-ply black bituminous felt damp proof course laid 
with laps as instructed

C 200mm wide. LM 9

D

200mm thick dressed natural stone foundation 
walling in cement sand 1:4 mortar reinforced with 
including hoop iron at alternate cources SM 7 -                      

Plinths
E 15mm cement/sand render plinths SM 7

F
Prepare apply 3 coats black bituminous paint to 
rendered plinths. SM 7

Total to collection

Total collection below

Brought forward from page:2/7

From above

TOTAL CARRIED TO SUMMARY Ksh
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PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AM0UNT

ELEMENT NO 2

WALLING AND BEAMS

Selected fine dressed natural stone walling with a 
minimum of 7.0 N/mm2 average compessive strength 
to B.S 5390; bedded and jointed in cement and sand 
(1:4) mortar to Architect's  approval

A
150mm Thick walling: reinforced with 20 gauge hoop 
iron at alternate courses SM 25

B
Extra over walling for  pointing on masonry walling : 
horizontal recessed and flush vertical joints SM 25

In situ concrete class 25 (20 mm aggregate): 
vibrated:reinforced: in

C Beams CM 1 -                      

Sawn form work or equal and approved

D To sides of beams SM 5

E To soffittes of beams over openings SM 1

High yield square twisted bars to B.S. 4461: including 
bends, hooks and tying wire: (Provisional)

F 12mm diameter KG 40

G 8mm diameter KG 30

Total for Super structure carried to summary Ksh
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PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
ELEMENT NO:03
Structural timber to be sawn celcured cypress 
The following in 4 No roof trusses spanning 
1500mm 3000mm high

A 100x50mm tie beams LM 9

B 100x50mm rafters LM 16

C Ditto hip rafters LM 8

D 75x50mm struts/ties LM 9

E 75x50mm purlins nailed to rafters (m.s) LM 30

F
100x50mm wall plate fixed with and including 12mm 
hoop irons  at 1200 mm centers LM 10

G
28 gauge prepainted sheets nailed to timber 
purlinns(versatie) SM 11
Ditto ridge caps

H 225x25mm wrot fascia/barge boards LM 13

I
Knot prime and stop prepare and apply 3 coats gloss 
oil pint to isolated timber surfaces girth 200-300 LM 13

J 100mm diameter down pipes LM 4

K
150mm diameter half round upvc gutters including 
fixing clips LM 13

Extra Over  downpipe for:
L Sawn neck NO 1

M Horse shoe end NO 1

N Corner ends NO 3

TOTAL FOR ROOF CARRIED TO SUMMARY Ksh
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PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
ELEMENT NO. 04
DOORS

A.

Standard steel casement door to Architects details 
overal size 900x2100 single leaf and in one coat metal 
primer complete with 5-lever mortise steel door lock 
and iron mongery NO 1

B 4mm thick clear sheet glass bedded in steel puty SM 1

C.
Touch up primer and prepare and apply three coats 
gloss oil paint  to general metal surfaces SM 4

D Rubber door stop rawl bolted to floor. NO 1

TOTAL FOR DOOR CARRIED TO SUMMARY Ksh
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PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT NO. 05

WINDOWS 

STEEL CASEMENT

Supply, assemble and fix:steel casement windows as 
Architects drawing: including   fixing putty: plugged 
screwed to concrete or blockwork: including 
ironmongery and accessories to Architects schedule 
vented

A Window size 900 x 1200 mm NO 2 -                      

B
5mm thick glass in panes 0.1-0.5 and with putty 
glazing tinted SM 1 -                      

C
Touch up primer and prepare and apply  three coats of 
gloss paint to metal surfaces SM 2 -                      

D
275x100mm P.C window cill bedding in cement /sand 
(1:4) mortar LM 3 -                      

Carried to summary Ksh -                     
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PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
ELEMENT NO. 06
FINISHES
FLOOR

A. 40mm thick  cement/sand (1:2) screed 
SM 7

B
300x300x10mm thick ceramic floor tiles as saf fixed 
to floor with approved adhesives SM 7

C 25x75mm ditto skirting LM 9

CEILING

D
12mm thick chip board ceiling nailed to timber 
brandering SM 7

E 75x50 timber brandering LM 24

F 50x50 ditto LM 20

G 75x40 coved LM 10

H Allow for forming acess panel NO 1

I T and g pvc in eaves including timber brandering SM 6

J

Prepare and apply one undercoat and two finishing 
coats of first quality plastic emulsion paint to general 
surfaces of ceiling SM 7

 WALL FINISHES
Cement and sand (1:4) externally: 

K
15 mm Plaster applied externally in two coats: wood 
floated to exposed  beams SM 3 -                      

Carried to summary Ksh -                     
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PROPOSED FENCING WORK AT SIDINDI WARD

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

INTERNAL LIME PLASTER: first coat of cement 
lime and sand (1:2:9) second coat of cement,lime 
and sand (1:1:6) steel trowelled smooth

A 15 mm Thick two coat plaster to walls: internally SM 25 -                      

Prepare and apply one mist coat and three coats  of 
prime grade Silk Vinyl Emulsion paint internally on.

B Plastered surfaces SM 25 -                      

Prepare and apply one undercoat and two coats of 
first grade weather resistant  gloss oil paint 

C Rendered surfaces SM 3 -                      

Carried to  collection

COLLECTION

From page :2/13

From a bove

TOTAL FOR FINISHES CARRIED TO SUMMARY Ksh
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PROPOSED FENCING WORK AT SIDINDI WARD

SUMMARY

TOTAL FOR ELEMENT NO. 01 -(substructure)

TOTAL FOR ELEMENT NO. 02 - (walling/beams

TOTAL FOR ELEMENT NO. 03 -   (roof) 

TOTAL FOR ELEMENT NO. 04 -    (doors)

TOTAL FOR ELEMENT  NO:05(windows)

TOTAL FOR ELEMENT NO. 06 - (finishes)

SUB TOTAL I                    KSHS. 

PROVISIONAL SUMS

Allow for ksh 40,000 PMC and supervision

Allow for ksh 70,000 for contigency and electrical works

SUB TOTAL II                     KSHS.        

GRAND TOTAL Ksh

DESCRIPTION QTY UNIT  RATE AMOUNT 

SUMMARY

Fencing -                      

Gate -                      

Sentry -                      

TOTAL -                     

Add 16% VAT -                      

GRAND TOTAL -                     
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PROPOSED FENCING WORK AT SIDINDI WARD

A Amount in words kenya shillings:

B Tenderers name

C Address_______________________________________

D Signature & STAMP

E Date_____________________________________________

F Witness name_____________________________________

G Addrtess_____________________________________________

H Signature________________________________________

J Date ______________________________________________
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